

















Engineering Estimate of Probable Construction Cost

Fish Passage Project
San Anselmo Creek at Lansdale Ave

Item

Estimated

Unit

No. Description Quantity Measures UnitFrice  Amaunt
1 Mobilization / Pre Construction Survey 1 LS $ 16,000 $ 16,000
2 Site Preparation and Clearing 1 LS §_ 27,400 _§ 27,400
3 Dewatering I 1 LS $ 38,000 $ 38,000
4 Excayation 205 CcY $ 100 $ 20,.500
5 4" Micro Piles 138 LF $ 50 $ 6,900
6 4" Tie Backs 20 LF $ 100 $ 2,000
7 6" Tie Baéks 100 LF $ 100 $ 10,000
8 Foundation Pier Drilling 270 LF $ 100 $ 27,000
9 Cast-in-Place Concrete 82 cY $ 1,000 $ 82,000
10 Class 2 Aggregate 1@ CV 5 700 § 2800
11 Concrete Slurry 9 cY $ 350 $ 3,150
12 Rip Rap 100 TN $ 180 $ 18,000
13 ___ Engineered Stream Material 60 TN $ 325 $ 19,500
14 2-Ton Angular Rock Weir 40 TN $ 250 $ 10,000
15 Bonds 1 LS $ 6,000 $ 6,000
16 Insurance 1 LS $ 6,000 $ 6,000
17 Site Restoration / Demobi_lization 1 LS $ 13,000 $ 13,000
18  Project Closeout 1 LS $ 8,000 $ 8,000
TOTAL $316,250
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